Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT50361	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-03-08 15:53:04.0	2022-04-06 14:37:32.0	2022-04-06 14:38:27.0	Approve	As per the recommendation of EE the tender is approved for L1 bidder.	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT50361	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:56:42.0	2022-03-07 13:57:06.0	2022-03-08 15:53:04.0	Approve	Five Bidder are participated for this work, out of which, L1 bidder Subbareddy K V Quoted RS. 2233710.37 (-16.60) Below the Tender Amount. Hence recommended for your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:56:42.0	2022-03-07 13:56:42.0	2022-03-07 13:56:42.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2021-22/OW/WORK_INDENT50361	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:56:29.0	2022-03-07 13:56:36.0	2022-03-07 13:56:42.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2021-22/OW/WORK_INDENT50361	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:54:09.0	2022-03-07 13:54:15.0	2022-03-07 13:56:29.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2021-22/OW/WORK_INDENT50361	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:53;22.0	2022-03-07 13:53:37.0	2022-03-07 13:54:08.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2021-22/OW/WORK_INDENT50361	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 11:00:04.0	2022-03-07 13:53:19.0	2022-03-07 13:53:22.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 11:00:04.0	2022-03-07 11:00:04.0	2022-03-07 11:00:04.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2021-22/OW/WORK_INDENT50361	bbmp_ee2_yel -H T MOHAN DAS	2022-02-23 18:05:07.0	2022-02-23 20:08:43.0	2022-02-23 20:08:43.0	Approved		Completed

Comparative Statement

Tender BBMP/2021-22/OW/WORK_INDENT50361

Tender Improvements to Roads and Drains at Virupakshpura, Maramma temple in Ward No. 09 (Vidyaranyapura), Vidyaranyapura Sub Division.

SNo	Item Name	Item Code	Unit	Estimate Quanti	Estimate Rate	Total Amou	Subbareddy K V ( ) Quoted Ra	Total Amou	SHANKARREDDY KA Quoted Ra	Total Amou	VETTAIKENAR PONN Quoted Ra	Total Amou	A S MANI ( ) Quoted Ra	Total Amou	S S ROA Sambashiva ( ) Quoted Ra	Total Amount
1	Earthwork e	1	Cum	271.62	243.88	66242.685	203.4	55247.508	212.0	57583.44	200.0	54324.00	200.0	54324.00	223.76	60777.6912
2	Removing a	2	Sqm	429.3	111.3	47781.09	92.82	39847.626	96.0	41212.80	100.0	42930.00	80.0	34344.00	102.12	43840.116
3	Providing gr	3	Sqm	85.86	742	63708.12	618.83	53132.743	645.0	55379.70	600.0	51516.00	600.0	51516.00	680.79	58452.6294
4	Providing ar	4	Cum	4.05	5421.9	21958.695	4521.86	18313.533	4717.0	19103.85	5000.0	20250.00	5000.0	20250.00	4974.59	20147.0895
5	Providing ar	5	Cum	14.18	5811.98	82413.876	4847.19	68733.154	4823.0	68390.14	5000.0	70900.00	5000.0	70900.00	5332.49	75614.7082
6	Providing ar	6	Sqm	508.8	979.44	498339.07	816.85	415613.28	852.0	433497.60	800.0	407040.00	900.0	457920.00	898.64	457228.032
7	Providing ar	7	Cum	32.19	5599.98	180263.35	4670.38	150339.53	4871.0	156797.49	5000.01	160950.32	5000.0	160950.00	5137.98	165391.5762
8	Providing pr	8	Sqm	268.2	2337	626783.40	1949.06	522737.89	2033.0	545250.60	1800.0	482760.00	2000.0	536400.00	2144.2	575074.44
9	Providing pr	9	Sqm	24.3	5418	131657.40	4518.61	109802.22	4713.0	114525.90	5000.0	121500.00	5000.0	121500.00	4971.02	120795.786
10	Scarifying bi	10	Sqm	357.75	95.4	34129.35	79.56	28462.59	82.0	29335.50	90.0	32197.50	70.0	25042.50	87.53	31313.8575
11	Providing, la	11	Cum	82.28	2001.28	164665.31	1669.07	137331.07	1741.0	143249.48	1745.0	143578.60	1750.0	143990.00	1836.17	151080.0676
12	Providing ar	12	Sqm	357.75	33.92	12134.88	28.29	10120.747	29.0	10374.75	34.0	12163.50	25.0	8943.75	31.12	11133.18
13	Providing ar	13	Cum	17.89	6767.04	121062.34	5643.71	100965.97	5887.0	105318.43	6767.0	121061.63	6200.0	110918.00	6208.76	111074.7164
14	Cleaning the	14	Sqm	1431	5.3	7584.30	4.42	6325.02	4.0	5724.00	5.3	7584.30	4.0	5724.00	4.86	6954.66
15	Providing ar	15	Sqm	1431	12.72	18202.32	10.61	15182.91	11.0	15741.00	12.72	18202.32	10.0	14310.00	11.67	16699.77
16	Providing ar	16	Cum	57.24	10001.1	572462.96	8340.92	477434.26	8700.0	497988.00	10001.1	572462.96	9417.0	539029.08	9176.01	525234.8124
17	Road Marki	17	Sqm	63.6	454.74	28921.464	379.25	24120.30	395.0	25122.00	454.24	28889.664	350.0	22260.00	417.22	26535.192
	Total Summary Amount					2678310.6	2233710.3	0.00	2324594.6	0.00	2348310.8	0.00	2378321.3	0.00	2457348.3	0.00
	% against Estimated Rate						-16.60		-13.2067		-12.3212		-11.2007		-8.2501	
	% against CSR															
	Total Bid Amount						2233710.37 (L1)		2324594.68 (L2)		2348310.80 (L3)		2378321.33 (L4)		2457348.32 (L5)	

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಡರಾಯನಪುರ ವಿಭಾಗ
ಬೃಬೆ.ಮ.ಪಾ., ಬೆಂಗಳೂರು